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PART |- SECTIONB
SUPPLIES OR SERVICES AND SCHEDULE OF PRICING

B.1 The Contractor shall fumish ali hardware, software, training and technical support for the
Pilot ISCREEN System Lobby Baggage Screening Project.

B.2. All efforts are to be performed on the basis of Firm Fixed Price (FFP) as outlined in section
B.4.

B.3  The total firm fixed-price for performance under this contract is $350,000.
B.4  Contract Line ikem Numbers (CLINs) are listed below. The contractor must submit pricing

for CLINS 0001A — K to ensure proper evaluation of the requirement. However, upon
contract award, CLIN 0001 will reflect a “LOT” Price and CLINS 0001A — K will be Not

Separately Priced (NSP).
CLIN Description Type | Qty Unit Price | Total Price
0001 Delivery of the iISCREEN Lobby FFP |1 Lot | $350,000

Baggage System (LBS), which
includes all hardware, software and
material required for operational

installation.
0001A | Site Survey (up to 3 terminals) FFP |1 ‘ Lot NSP
0001B | Functional Requirements Specification | FFP | 1 Lot NSP
and System Detailed Design Document
0001C | Functional Operator Interface Screens | FFP | 1 Lot NSP
Screening Nodes {(SN) and Security
Management Console (SMC)
0001D | Critical Design Review (CDR) FFP {1 Lot NSP
0001E | iISCREEN Test Plan and Procedures FFP | 1 Lot NSP

1 which shall include a recommendation
of a proposed pilot demonstration
period

000tF | Initial ISCREEN LBS (Off-site System | FFP | 1 Lot NSP
Installation and Configuration) -

0001G | Factory Test and Report FFP |1 Lot NSP
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CLIN Description Type Qty Unit Price | Total Price
0001H | Infrastructure Site Readiness FFP |1 Lot NSP
Coordination and Inspection
00011 | On-site System Instaliation and FFP |1 Lot |NSP
Configuration
00014 Evaluation of Phase 1 (Data Collection | FFP | 1 Lot NSP
and Analysis)
C001K | Final Report FFP | 1 Lot NSP
0002 Development of iISCREEN Training FFP |1 Lot NSP
Program, which shall include
Operation Manuals
0002A | On-site Training of ISCREEN LBS FFP |1 Lot NSP
0003 Technical Support FFP
| 0003A Engineering Labor FFP | Hours : NSP
| Project Manager FFP 395 Hours NSP
Technical Manager . FFP 401 Hours NSP
System Engineer | FFP 317 Hours - [ NSP
System Engineer | FFP 168 Hours NSP
Monitoring Subsystem FFP 350 Hours NSP
Screening Subsystem FFP 300 Hours NSP
Senior Software Developer | FFP 85 Hours NSP
0003B Other Direct Costs FFP ' NSP
0003C Travel FFP NSP

NSP - Not Separately Priced — The price for performance of the above items identified with NSP
_is included in the CLIN 0001 price.
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PART - SECTIONC
SCOPE OF WORK

PILOT EVALUATION OF iSCREEN SYSTEM {1 BS SYSTEM

1.0 BACKGROUND
B

The objective of this pilot is to evaluate ISCREEN technology and determine if such technology
will improve checked baggage screening solutions. Currently, the primary baggage screening
process approach is based on the use of a hybrid combination of Explosive Detection System
(EDS) and Explosive Trace Detection (ETD) machines. Priority is given to screening as many
bags as possibie using EDS. The ETD machines are used for alarm resolution. The hybrid
screening operation generates significant managerial and control challenges.

Changing demand and evolving requirements for faster, more efficient screening services with
reduced TSA operational expenditures (including staffing) impose a significant challenge to
Depariment of Homeland Security (DHS). TSA has identified several needs and shorifalls
within the Aviation Checked Baggage initiative. Specifically, capability shortfalls and
technological opportunities associated with terminal passenger baggage screening flow have
been identified.

2.0 _ PURPOSE

The purpose of this effort is to determine if the development of the iISCREEN system is effective
in addressing the following:

Reduced passenger processing times.
improved data retrieval and management for informed decision-making.
30% reduction in passenger processing times during peak travel hours.
In coordination with the Chief Information Office (CtO) Information Technology
- system architecture planners, implement screener and equipment data
managemsent via a system architecture that will provide managers with the ability
to assess timely system performance and make informed decisions and
adjustments as required.
» Improve TSA checked baggage screening and surveillance systems command
and control infrastructure.
» Improve TSA tools for control, audit and process analysis of in-lobby baggage
screening operations.
» Provide processing duration and clearing time for screened bags
» Continuation of operational evaluation of new integrated checked baggage
sensor technologies at pilot airports through airport projects such as those
managed by the National Safer Skies Program.
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3.0 OBJECTIVE

The contractor shall customize the Search Room Module portion of their In-line Baggage
Handling System as a control management and audit solution for lobby screening node
operations.

This system will address the needs and shortfalls as identified above. The contractor shall
focus on conducting a “Pilot Demonstration” of the iISCREEN Lobby Baggage System (LBS)
which wili be utilized for screening process control and management through the automation of
load monitoring, queue balancing and time optimization.

The four (4) objectives for this contract are as follows:

« Demonstrate the operation of the iISCREEN LBS at the contractor’s facility.

» Canduct a Pilot Derionstration of the ISCREEN LBS integrated with existing
airport equipment at the Fort Lauderdale Intenational (FLL) Airport.

« Measure performance relating to passenger/baggage processing times,
screening efficiency and affectivity and screening resources utilization (workforce
and equipment) prior to and after system installation.

« Develop and provide operator training required for the operation of the iISCREEN
LBS in a pilot environment,

4.0 REQUIREMENTS

The contractor shall customize, install and deploy the iISCREEN Lobby Baggage Screening
(LBS) system in an operational screening node at Fort Lauderdaie international Airport (FLL).
The contractor shall implement the iISCREEN LBS in two (2) Phases as follows:

4.1 PHASE | SUPPLY AND INSTALLATION {CLIN 0001}

Task 1:  Conduct a Site Survey at airport terminals designated by the TSA (up
io 3 terminals} (CLIN 0001A

Note: TSA has determined the first site fo be Fort Laderdale, Florida (FLL). If required, other
sites will be identified at a later date by TSA.

The contractor shall conduct a site survey of up to three (3) airport terminals designated by the
TSA to evaluate the suitability of the local conditions e.g number and configuration of the
screening nodes, screening processing flow, type and amount of screeners and screening
equipment, size and space, communication infrastructure.

Deliverable: Site Survey Report shall include a comparative report on the suitability of the
candidate terminal(s) for the pilot and recommendation on the optimal selection - 20 days after
award.
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Task 2:  Reguirements Analysis and System Design (CLIN 0001B)

The contractor shall formulate the functional requirement specifications of the ISCREEN LBS.
The contractor shall also develop a system design document to meet the functional
requirements. Both documents will be reviewed and approved by the Government within seven
(7) days upon receipt.

Deliverable: 1) Functional Requirements Specificétion — 20 days after award.
2) Detailed System Design Document — 45 days after award.

. Task 3: _ Provide iISCREEN LBS Screening Nodes (SN) User Interface Screens (CLIN 0001C)

The contractor shall customize the Search Room Module (SRM) feature of the existing In-Line
Baggage Handling System (IBHS) in accordance with the Government approved functional
requirements specification and detailed system design document. In addition, the contractor
shall incorporate recommendations resulting from the TSL/Human Factors evaluation of the
iISCREEN LBS User Interface screens.

Deliverable: iSCREEN Functional Operator Interface Screens and unit (SN) level test and report
- 105 days after award.

' Task 3a: _ Provide iISCREEN LBS Security Management Console (SMC) User Interface
Screens (CLIN 0001C) :

The contractor shall customize the Search Room Monitoring Module (SRMM) feature of the
existing In-Line Baggage Handling System (IBHS) in accordance with the Government

. approved functional requirements specification and detailed system design document for the
Security Management Consoi (SMC) . In addition, the contractor shall incorporate
recommendations resulting from the TSL/Human Factors evaluation of the iSCREEN LBS SMC
User Interface screens.

Deliverable: Functional Opérator Interface Screens and unit (SMC) level test and report - 135
days after award. ‘

Task 4: Critical Design Review {CDR) (CLIN 0091D)

The contractor shall hold a CDR at the Transportation Security Laboratory (TSL) to review and
obtain approval for the proposed design of the iSCREEN LBS as documented in the Detailed
Design Document {Task 2). As a minimum, the CDR shall cover the functional specifications,
detailed system design, user interface and test plan.

Deliverable: Electronic copy of SN and SMC Operator Interface Screens - 60 days after award.
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Task 5: Test Plan and Test Procedures (CLIN 0001E
The contractor shall deveiop a test plan and test procedures that describe the Pilot
Demonstration that will be conducted at both the contractor’s facility and the Pilot site (Fort
Lauderdale) to illustrate the proper operation of the iSCREEN LBS.
Deliverable: 1) iISCREEN Test Plan — 45 days after award.
2) iISCREEN Test Procedures Document — 60 days after award.

Task 6: Initial iISCREEN LBS (Off-site (Factory) System Installation and
Configuration) (CLIN 0001F)

The contractor shali install and configure all system hardware and software required to verify
proper operation of the iISCREEN LBS in a factory environment.

Deliverable: Initial ISCREEN LBS - 150 days after award.

Task 7: Off-site (Factory) System Testing and Reporting (CLIN 0001G)

The contractor shall verify proper operation of the system in a factory environment prior to the
Pilot Demonstration. The contractor shall document and provide a factory test report for
Government approval which shall include all factory test results prior to the deployment of the
iISCREEN LBS. This report will be reviewed and approved by the Government within three (3)
working days upon receipt.

Deliverable: Factory Test Report - 5 days after completion of Factory Testing.

Task 8: Infrastructure and Site Readiness Inspection (CLIN 0001H)

The contractor shall conduct an infrastructure and site readiness inspection to verify that all the
components required from sources other than the contractor for the installation of iISCREEN e.g.
power, communication, are ready. LAN or VAN connection between the screening nods and the -
SMC may be provided by the airport. However, if the airport's communication infrastructure is
not available for use in the pilot, the coniractor shall be responsible for providing the LAN and
necessary components. If that is the case, theEcontractor shali supply and install a fully
operational standard LAN connecting each workstation to the server for every Screening Node
on site. This shall include network adapters, Ethernet switch with 8 ports, and all required
networking cables and connectors.

Deliverable: Infrastructure Site Readiness and Inspection performed by the Government - 155
days after award.

Task 9: On-site (Fort Lauderdale) System Installation and Configuration (CLIN 0011)

Upon successful completion of Task 6, the contractor shall supply and install a fully operational
standard LAN connecting all workstations to the server for each Screening Node. The
contractor shall supply all hardware identified in Attachments J-1 and J-2, respectively.
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»

Deliverable: Due 170 days after award.

Task 10: Evaluation of Phase | (Data Collection and Analysis) (CLIN 0001.J)

At the completion of Phase |, the Government will conduct an on-site evaluation of the
iISCREEN LBS to determine the successful completion of Phase | on-site tasks in accordance
with Attachment J-4, Phase | evaluation criteria.

Deliverable: Government Site Evaluation - 170 days after award. The contractor shall

demonstrate to TSA that the basic connectivity is in place and all components are delivered,
working properly and ready for Phase 1l.

Task 11: Develop a Training Program (CLIN 0001K)

The contractor shall develop a training plan. The contractor shall supply, define, develop
training materials for operation of the iISCREEN IBS. This training program will be designed
specifically for TSL Screeners, Supervisors and Security Directors. The contractor shall aiso
develop an operational manual to include a description and operation of the system.

Deliverable: Training materials and Operational Manual - 80 days after award.

Task 11a: On-Site Training (CLIN 0002)

The contractor shall provide on-site training for all users and operators identified by TSL within
10 days of instaliation of the iISCREEN LBS. The training shall be in accordance with the
Operation Manual developed under Task 11.

Deliverable: On-Site Training - 180 days after award.

42 PHASEl: - EFFECTIVENESS EVALUATION (CLIN 0003)

Task 1: Technical Suppoert for the Pilot Demonstration Period

The contractor shall provide on-site technical support for the operation and maintenance of the
iISCREEN LBS, applications and tools, as necessary throughout Phase Il of the Pilot
Demonstration Period. This support shall include, but not be limited to installation of software
enhancements, test and evaluation, training and maintenance.

Deliverable: Technical Support - As required.

Task 2; Two-Stage Pilot Evaluation

= First Stage: The contractor shall characterize and document lobby check-in
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performance prior to implementation of ISCREEN LBS. The contractor shall
identify performance parameters that will be affected by the implementation of
the iISCREEN LBS and shall document the findings. The proposed Pilot
Demonstration Period and parameters of the baseline test shall be included in
the Test Plan.

* Second Stage: The contractor shall demonstrate the iISCREEN'’s LBS
capabilities. The contractor shall demonstrate the overall EDS
passenger/baggage processing times following installation of the iISCREEN LBS.
The proposed Pilot Demonstration Period and parameters of the demonstration
shall be included in the Test Plan.

Deliverable: Recommendation of a Proposed Pilot Demonstration Period shall be included in the
Test Plan — 45 days after award (See Phase |, Task 4, iSCREEN Test Plan).

Task 3: - Contractor Self Evaluation and Analysis

The contractor shall conduct a self-evaluation and analysis of the iISCREEN LBS to determine
the impact of the iISCREEN system installation on EDS screening performance. The results of
this evaluation shall be included in the Final Test Report

Deliverable: Evaluation of iISCREEN LBS. Results are to be addressed in the Final Report
(See Phase |l, Task 5, Final Report) — 255 days after award.

Task 4: System Updates and Regression Testing

The contractor shall develop and instail updates to the system as required to correct issues
identified under Task 3 {Contractor Self Evaluation and Analysis).

Deliverable: System Revisions - As Required.

Task 5: Final Report (CLIN 0001K)

The contractor shall provide a final report that.includes statistics relating to the performance of
the in-lobby screening operations prior to and following the iISCREEN LBS integration. The
analysis of the pilot results shall be included.

Deliverable: Final Report - 255 days after award.

5.0 TRAVEL (CLIN 0003C)

Temporary travel duty will be required in support of this effort. Travel to FLL to conduct on-site
data collection, system installation and pilot testing and evaluation is required. The contractor
will be required to have prior written authorization from the COTR and/or the CO.

TRAVEL REQUEST - Five (5) days prior to any travel associated with the iSCREEN Pilot
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project, the contractor must submit a travel request that defines purpose of the trip as well as ali
costs associated with it for TSA approval.
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PART | - SECTION D
PACKAGING AND MARKING

D.1 PRESERVATION, PACKING, AND PACKAGING

Preservation, packing, and packaging for all items delivered hereunder shall be in accordance
with the best commercial practices to ensure amival at the specified destination(s) in an
undamaged condition.

D.2 MARKING OF SHIPMENTS

All deliverables shall cite the Transportation Security Administration (TSA) as the contracting
agency, and shall be clearly marked with the contract number and the POC.

D.3 F.O.B. DESTINATION

ANl contractor deliverables such as reports or related comrespondence being shipped to the TSA
Contracting Officer and/or the COTR shall be shipped F.0.B. destination.
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PART | - SECTION E
INSPECTION AND ACCEPTANCE

E1  3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE
(FEBRUARY 2003)

This contract incorporates by reference one or more clauses listed below with the same force
and effect as if they were given in full text. Upon request, the Contracting Officer will make the
full text available.

TRANSPORTATION SECURITY ADMINISTRATION ACQUISITION MANAGEMENT SYSTEM
(TSAAMS) CLAUSES

Reference Title Date
3.10.4-2 Inspection of Supplies—Fixed-Price February 2003
3.10.4-5 Inspection--Time-and-Material and Labor-Hour  February 2003

~E.2 INSPECTION AND ACCEPTANCE

The Contracting Officer, or his duly authorized representative, is authorized fo perform
inspection on behalf of the Government for the purpose of acceptance of all material, data or,
services o be provided. In this regard, the Government Contracting Officer's Technical
Representative (COTR)(see clause G.1) is an authorized Technical Representative of the
Contracting Officer.

PART | - SECTION F
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DELIVERIES OR PERFORMANCE

F1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (FEBRUARY
2003) ‘

This contract incorporates by reference one or more clauses listed below with the same force
and effect as if they were given in full text. Upon request, the Contracting Officer will make the
full text available.

TRANSPORTATION SECURITY ADMINISTRATION ACQUISITION MANAGEMENT SYSTEM

" (TSAAMS) CLAUSES
Reference Title ' Date
3.10.1-9 Stop-Work Order February 2003
3.10.1-11 Government Delay of Work  February 2003

F.2 PERIOD OF PERFORMANCE:
The period of performance for the effort will be for 255 days after contract award.

Phase |: 170 days from date of award
Phase II: 85 days from completion of Phase |.

F.3 PLACE OF PERFORMANCE

The place of performance shall be at the contractor's facility and Fort Lauderdale International
(FLL) Airport.

F.4 DELIVERY SCHEDULE AND DELIVERABLES

TSA will review all deliverables in accordance with Section 4.0, Task Requirements. The
contractor shall submit status reports on the 15th of each month. The reporis shall be provided
electronically and shall identify all activities undertaken for the period reported. This report shal!
also include a current schedule for the project that indicates any deviations from initial schedule.
This report shall also include a current schedule for the project that indicates any deviations
from initial schedule. Original of all deliverables should go to the COTR and a copy to the
Contracting Officer.
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PhaselTask

Delivarahle Due Date Place of
Nea. Belivary
1, 2/ Section | Status Reports 15" of each COTR/CO
F.4 month
1, 2/Section ' Travel Request 5 days prior to trip COTR
B. . date
1/Mask 1 Site Survey Report 20 days after COTR/ICO
award
1/Task 2 Functional Requirements Specification 20 days after COTR/CO
‘ award
1/Task 2 Detailed System Design document 45 days after COTR/CO
award
1/Task 3 & s Functional Operator Interface o 105 days COTR
3a Screens & unit (SN) level test and after
report; and award
s Functiona! Operator Interface
Screens and unit (SMC) level test and »« 135days
report after
award
1/Task 4 Critical Design Review (CDR) 60 days after TSL
award
1Task 5 iSCREEN Test Plan, which shall include the 45 days after COTR
recommendation of a proposed pllot award
demonstration period.
1/Task 6 iSCREEN Test Procedures 60 days after COTR/ICO
' award
1fTask 7 initial ISCREEN LBS {Cff-site System 150 days after COTR
Installation and Configuration) award
1/Task 8 Factory Test Report 5 days after COTR/CO
completion of
factory testing
1/Task 9 Infrastructure Site Readiness and Inspection | 155 days after
award FLL
1/Task 10 | On-Site System Installation and Configuration | 170 days after
' ] award FLL
1/Task 10 | Evaluation of Phase i {Data Collection and 170 days after COTR
Analysis} award
1/Task 11 | iISCREEN LBS Training Material and 8077 days after
Operational Manual award COTR
1/Task 11a | On-site Training of the iISCREEN LBS 180 days after
. award FLL
2/Task 5 Final Repaort, which shall include the 255 days after COTR/ICO
contractor self evaluation and analysis of Pilot | award
Results

Y\
F.5 NOTICE REGARDING LATE DELIVERY
In the event the Contractor anticipates difficulty in complying with the delivery schedule, the Contractor
shall immediatety notify the Contracting Officer in writing, giving pertinent details, including the date by
which it expects to make delivery; PROVIDED, however, that this data shall be informationai only in
character and that receipt thereof shalt not be construed as a waiver by the Government of any contract
delivery schedule, or any rights or remedies provided by law or under this contract. .
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PART | - SECTION G
CONTRACT AMINISTRATION DATA

G.1  AUTHORITY - CONTRACTING OFFICER, CONTRACTING OFFICER’S
REPRESENTATIVE AND CONTRACTOR’S PRCJECT MANAGER

a. Contracting Officer - The Contracting Officer for administration of this contract is Jamie
Thompson, 571 227-1877,, 571.227.2913 {fax), Jamie.Thompson@dhs.gov(email), 701
South 12" Street, TSA-25, Arlington, Virginia 22202,

b. The Contracting Officer, is the only person authorized to make or approve any changes in any
of the requirements of this contract. Notwithstanding any clauses contained elsewhere in this
contract, the said authority remains solely with the contracting officer. Any changes made by
the contractor at the direction of any person other than the contracting officer will be considered
to have been made without authority and no adjustment will be made in the contract price to
cover any increase in cost incurred as a result of the change.

c. Contracting Officer’s Technical Representative - Maria Torres, Department of Homeland
Security, Transportation Security Administration, WJH Technical Center, Atlantic City
International Airport, Bldg. 315, NJ 08405, 609.813.2734 (office), maria.torres@faa.gov (email) -

d. The COTR will represent the Contracting Officer in the administration of
technical details within the scope of this contract. The COTR is also
responsible for the final inspection and acceptance of all reports, and such
other responsibilities as may be specified in the contract. The COTR is not
otherwise authorized to make any representations or commitments of any
kind on behalf of the Contracting Officer or the Government. The COTR does
not have authority o alter the contractor’s obligations or to change the
contract specifications, price, terms or conditions. If, as a result of technical
discussions, it is determined to modify contract obligations or the statement
of work, changes will be issued in writing and signed by the Contracting
Officer. The Government may change the COTR assignment for this contract
at any time without prior notice to the contractor. The contractor W|I! be
notified of the change.

e. Contractor Point of Contact — Shalom Dolev, SecureLogic LTD. 43 Hamelacha St. POB
8722, Ind. Zone - South, Netanya Israel 42504 Tel: +972(8)8855565 email;
shalom.dolev@space-logic,com

f. The contractor shall provide a Project Manager for this contract that has the authority to make
any no-cost contract technical, hiring and dismissal decisions, or special arrangement regarding
this contract. The Project Manager shall be responsible for the overall management and
coordination of this contract and shall act as the central point of contact with the Government. The
Project Manager shall have full authority to act for the contractor in the performance of the required
services. The Project Manager, or a designated representative, shall meet with the COTR to
discuss problem areas as they occur. The Project Manager or designated representative shall
respond within four hours after notification of the existence of a problem. The Project Manager
shall be able to fluently read, write, and speak the English language.
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G2 INTERPRETATION OR MODIFICATION

No oral statement of any person and no written statement of anyone other than the Contracting
Officer shall modify or otherwise affect any provision of this Contract.

G.3 FUNDING

PR NO: To be filled in tipon contract award
Accouniing & Approp. Data:  To be filled in upon confract award
AMOUNT: $TBN

G.4  BILLING INSTRUCTIONS

Proper invoices shall contain the information required by the Prompt Payment Act, as detailed in
clause 3.3.1-7, Prompt Payment (see Section |, Contract Clauses), including the contract
number, applicable CLIN, quantity and place of delivery, tax identification number, period of
performance and electronic funds transfer information. Coniractors shall submit an original and
one copy of all invoices to:

United States Coast Guard Finance Center
TSA Commercial Invoices

P.O.Box 4111

Chesapeake, VA 23326-4111

The contractor may bill for CLINS 0001A - M upon delivery and acceptance in accordance with
Sections B.4 and F.4, respectively. Monthly invoices may be submitted for CLINS 0002A, 0003
and 0004, respectively.

G.5 ELECTRONIC FUNDS TRANSFER (EFT) INFORMATION
In order to receive payments under this contract/award after October 1, 2002, contractors are

required to register in the Central Contractor Registration (CCR) database. Information on
registration in the CCR database may be found at: hitp:/iwww.ccr2000.com.
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PART | - SECTION H
SPECIAL CONTRACT REQUIREMENTS

H.1 ORDER OF PRECEDENCE

Any inconsistency in this contract shall be resolved by giving precedence in the following order: (a)
the Schedule; (b) Representations and Other Instructions; (c) Confract Clauses; and (d) Other
Documents, Exhibits, and Attachments.

H.2 REPRESENTATIONS AND CERTIFICATIONS

“Representations, Certifications, and Other Statements of Offerors” (as executed by the
Contractor and included in its response to the Government's Request for Proposal), shall be
deemed to be incorporated herein by reference and made a part hereof.

H.3 ALLOWABLE COSTS

For the performance of this contract, the Contractor may be reimbursed for direct and indirect
costs under CLIN 0002, —

H.4  BILLABLE HOURS

Contractors may invoice the Government only for hours actually worked. If weather forces
closing of TSA facilities used by contractor personnel, the contractor may bill for hours affected
employees work at alternate sites, such as their local offices or homes, if these arrangements
are conducive to accomplishing their assignments.

H.5 TRAVEL

Prior 1o any travel associated with the iISCREEN Pilot project, the contractor must submit a
trave! request that defines purpose of the trip as well as all costs associated with it for advanced
TSA approval. Specific travel will be identified by the COTR. The COTR and/or the CO must
approve all travel. Expenses shall be in accordance with the Federal Travel Regulation (FTR).
A copy of the FTR may be accessed under the following website:

hitp://www.gsa.qov/gsa/cm attachments/GSA DOCUMENT/ir 091704 R2QA53 0Z5RDZ-
i34K-pR.pdf.

Current per direm rates are under the following website:
http://policyworks.govl/orgimain/mt/homepage/mtt/perdiem/travel.shtml.

Travel requirements under this contract shall be met using the most economical form of
transportation available. Al travel shall be scheduled sufficiently in advance, to the extent
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practicable; to take advantage of offered discount rates, unless authorized in writing by the
Contracting Officer.

H.6 LABOR CATEGORIES

The Contractor is not authorized to use any other iabor categories in the performance of this
contract other than specified in Section B.3, unless a contract modification is issued by the
Contracting Officer.

If the performance of the requirements of this contract requires labor from a labor category that
is not listed in Section B.4, the contractor shall request approval from the Contracting Officer to
add an additional category.

Ali such requests must be submitted to the Contracting Officer in writing, and must include the
title of the proposed new labor category, a detailed breakdown of the proposed rate, and an
explanation of the rationale for adding this new labor category. The Contractor shall not use
labor from any such proposed new labor categories until the Contracting Officer approves such
action in writing.

H.7 KEY PERSONNEL
The following is the key personnel for the overall effort of this contract.

Pasition Name
Program Manager TBD

Key personnel for the overall effort must remain assigned to the or as otherwise approved by
the CO due to a change of duties, promotion, etc. Key personnel for the effort must be
assigned by the Contractor.

H.8 3.13-7 GOVERNMENT-ISSUED KEYS, IDENTIFICATION BADGES, AND
VEHICLE DECALS (FEBRUARY 2003}

a. It may become necessary for the Government to issue keys, identification (ID) cards,
vehicle decals, and/or access control cards to contractor employees. Prior to or upon
completion or termination of the work required hereunder, the contractor shall return all such
Government-issued items to the issuing office with notification to the '
Caontracting Officer's Technical Representative (COTR) and/or the Contracting Officer. When
contractor employees who have been issued such items are terminated or no longer required to
perform the work, the Government-issued items shall be returned to the Government within
three workdays or upon termination of the contract or the employee.

b. In the event such keys, 1D cards, or vehicle decals are not returned, the contractor
understands and agrees that the Government may, in addition to-any other withholding
provision of the contract, withhold $250 for each key, ID card, and vehicle decal not returned. if
the keys, ID cards, or vehicle decals are not returnéd within 30 days from the date the
withholding action was initiated, any amount so withheld will be forfeited by the contractor.
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c. The Government retains the right to inspect inventory, or audit ID cards, keys, vehicle
decals, and access control cards issued to the contractor in connection with the contract at the
convenience of the Government. Any items not accounted for, to the satisfaction of the
Government shall be assumed to be lost and the provisions of section b. shall apply.

Keys shall be obtained from the COTR who will require the contractor to sign a receipt for each
key obtained. Lost keys, |D cards, vehicle decals, and access control cards shall immediately
be reported concuirrently to the Contracting Officer (CO} and COTR. Electronic keying cards
are handled in the same manner as metal keys.

d. Each contract employee, during all times of on-site performance at the TSA
Headquarters building(s) shall prominently display his’her current and valid identification card on
the front portion of his/her body between the neck and waist.

e. To obtain the ID card, contractor employee shali submit an identification Card/Credential
Application (DOT 1681) signed by the contractor employee and authorized by the CO. The
DOT 1681 shail contain, as a minimum, under the "Credential Justification” heading, the name
of the contractor/company, the contract number or the appropriate acquisition identification
number, the expiration date of the contract and the required sighatures. The contractor shall
submit this paperwork to the COTR and/or the Contracting Officer who will make arrangements
for processing the identification cards, including photographs and lamination.

f. The contractor's project manager shall receive and sign for each ID card issued on the
reverse of the DOT 1681. The DOT 1681 will be tracked by the Government for accountability
purposes.

g. The contractor is responsible for ensuring final out-processing is accomplished for all
departing contractor employees. Final out-processing will be accomplished by close of
business the final workday of the contractor employee or the next day under special conditions.

H.9 EMPLOYEE TERMINATION

The Contractor shali notify the Contracting Officer immediately whenever an employee
performing work under this contract terminates employment. The Contractor will be responsible
for returning, or ensuring that the employees retumns, all TSA-issued Contractor/Employee
identification and all other TSA property.

H.10 AVOIDANCE OF PERSONAL SERVICES

The Government shall not supervise contractor employees; The Contractor shall determine
work scheduies and work methodology for its employees.

H.11  3.14-3 FOREIGN NATIONALS AS CONTRACTOR EMPLOYEES (AUGUST
2002)

(a) Each employee of the Contractor shall be a citizen of the United States of America, or an
alien who has been lawfully admitted for permanent residence as evidenced by Alien
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Registration Receipt Card Form |-151, or who presents other evidence from the Immigration and
Naturalization Service that employment will not affect his/her immigration status.

(b) Aliens and foreign nationals proposed under this contract must meet the foliowing
conditions:

{1) Must have resided within the United States for 3 consecutive years of the last
5 years unless a waiver of this requirement is requested by the TSA requiring
office and approved by the applicable TSA designated security office;

{(2) A risk or sensitivity level designation can be made for the position; and

(3) The appropriate security investigation can be adequately conducted and
compieted.

H.12 SECTION 508

The Rehabilitation Act of 1973, as amended, ensures that Federal employees with disabilities
will be able to use information technology to do their jobs and that members of the public who
are seeking information from Federal sources will be able to use information technology to
access the information on equal footing with people who do not have disabilities. Information on
the Section 508 standards can be viewed at www.section508.gov. Work performed under this

contract will be subject to compliance with the standards in effect as of the date of contract
award.

H.13 DISCLOSURE OF INFORMATION —-OFFICIAL USE ONLY

a. Any TSA Information made available or to which access is provided, and which is
marked or should be marked “Official Use Only”, shall be used only for the purpose of
carrying out the provisions of this contract and shall not be divuiged or made known in
any manner to any person except as may be necessary in the performance of the
contract. Disclosure to anyone other than an officer or employee of the contractor or
subcontractor at any tier shall require prior written approval of the TSA. Requests to
make such disclosure should be addressed to the TSA cantracting officer.

b. Each officer or employee of the contractor or subcontractor at any tier to whom “Official Use Only”
information may be made available or disclosed shall be notified in writing by the contractor that
“Official Use Only” information disclosed to such officer or emplayee can be used only for the
purpose and to the extent authorized herein, and that further disclosure of any such *Official Use
Only” information, by any means, for a purpose or to an extent unauthorized herein, may subject
the offender to criminal sanctions imposed by 18 U.S.C. Sections 641 and 3571. Section 641 of
18 U.S.C. provides, in pertinent part, that whoever knowingly converts to his use or the use of
another, or without authority sells, conveys, or disposes of any record of the United States or
whoever receives the same with the intent to convert it to his use or gain, knowing it to have been
converted, shall be guilty of a crime punishable by a fine or imprisoned up to 10 years or both.

¢. Contractor employees, prior to beginning work, shall sign a Non-Disclosure Agreement
{NDA) to be furnished to the Contracting Officer.
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H.14 DOCUMENTATION

All documentation developed by the contractor within the scope of work for this contract shall be
the property of the government and can not be distributed without the written permission of the
Contracting Officer.

H.15 LOGO/LETTERHEAD

The contractor shall not use the contractor's letterhead, logo, or other advertising media or
methods that promote the contractor's involvement or role in the accomplishment of the
iISCREEN LBS Project unless authorized in writing by the Contracting Officer.

H.16 USE AND SENSITIVITY OF RECORDS

All forms, records, reports and databases to which contractor personnel shall have access are
the property of the TSA and are to be used solely for performing work described in this contract.
Contractor personnel shall not use, disclose, or retain any materials except as described in this
confract or as directed by the Contracting Officer and/or the Contracting Officer’s Technical
Representative (COTR).

H.17 SOFTWARE LICENSES

The terms and conditions for any and all software license under this contract will be in
accordance with contract section 1.4, Rights in Data - General (February 2003) and Attachment
J-3, Rights to Data and Software Matrix.
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PART Il - SECTION |
CONTRACT CLAUSES

1.1 3.1-1 Clauses and Provisions Incorporated by Reference (February 2003)

This contract incorporates by reference one ar more clauses listed below with the same force
and effect as if they were given in full text. Upon request, the Contracting Officer will make the
full text available.

3.1.8-2
3.2.2.31
32238
3.2.2.3-37
3.2.2.7-6

3.2.5-1
3.2.5-3
3.2.5-4
3.2.55
3.2.5-8
3.2.5-11
3.3.1-5
3.3.1-12
3.3.1-14
3.31-15
3.3.1-17
3.3.1-26
3.6.1-4

3.6.2-2
3.6.2-9
3.6.2-12
3.6.2-13
3.6.2-14

3.6.2-28
3.6.3-10
3.82-11
3.10.1-7
3.10.1-14
3.10.1-18
3.10.3-2
3.10.3-12
3.10.4-5
3.10.4-16
3.10.6-1
3.10.6-4
3.14-5

Price or Fee Adjustment for lllegal or improper Activity (February 2003)

False Statements in Offers (February 2003)

Audit and Records (February 2003)

Notification of Ownership Changes (February 2003}

Protecting the Government's Interest when Subcontracting with Contractors
Debarred, Suspended, or Proposed for Debarment (February 2003)

Officials Not to Benefit (February 2003)

Gratuities or Gifts (February 2003) .

Contingent Fees {February 2003)

Anti-Kickback Procedures (February 2003)

Whistleblower Protection for Contractor Employees (February 2003)

Drug Free Workplace (February 2003)

Payments Under Time-and-Material and Labor—Hour Contracts (February 2003)
Limitation of Cost (February 2003)

Limitation of Funds (February 2003)

Assignment of Claims (February 2003)

Prompt Payment (February 2003)

Mandatory information for Electronic Funds Transfer Payment (February 2003)
Small, Small Disadvantaged and Women-Owned Small Business Concems
(February 2003)

Convict Labor (February 2003)

Equal Opportunity (February 2003)

Affirmative Action for Special Disabled and Vietnam Era Veterans (February 2003)
Affirmative Action for Workers With Disabilities (February 2003)

Emplioyment Reports on Special Disabled Veterans and Veterans of Vietnam Era
(February 2003)

Service Contract Act of 1965, as Amended (February 2003)

Certification of Toxic Chemical Release Reporting (February 2003)

Continuity of Services (February 2003)

Bankruptcy (February 2003)

Changes—-Time and Materials or Labor Hours {(February 2003)

Notification of Changes (February 2003)

Government Property — Basic Clause (February 2003)

Changes—Fixed-Price (February 2003)

Inspection—Time-and-Material and Labor-Hour (February 2003}
Responsibility for Supplies (February 2003)

Termination for Convenience of the Government (February 2003)

Default (Fixed-Price Supply and Service) (February 2003)

Sensitive Unclassified Information (SUI) (April 2003)

1.2 3.9.1-1 CONTRACT DISPUTES (FEBRUARY 2003)
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All contract disputes arising under or related to this contract shall be resolved through the
Transportation Security Administration (TSA) dispute resolution system at the FAA Office of
Dispute Resolution for Acquisition (ODRA) and shall be governed by the procedures set forth in
14 C F.R. Parts 14 and 17, which are hereby incorporated by reference. Judicial review, where
available, will be in accordance with 49 U.S.C. 46110 and shall apply only to final agency
decisions. A contractor may seek review of a final TSA decision only after its administrative
remedies have been exhausted.

{b) The filing of a contract dispute with the ODRA may be accomplished by mail, overnight
delivery, hand delivery, or by facsimile. A contract dispute is considered filed on the date it is
received by the ODRA.

(c) Contract disputes are to be in writing and shall contain:

(1) The contractor's name, address, telephone and fax numbers and the name,
address, telephone and fax numbers of the contractor‘s Iegal representative(s) (if
any) for the contract dispute;

(2} The contract number and the name of the Contracting Officer;

(3) A detailed chronological statement of the facts and of the legal grounds for
the contractor’s positions regarding each element or count of the contract dispute
(i.e., broken down by individual claim item), citing to relevant contract provisions
and documents and attaching copies of those provisions and documents;

(4) All information establishing that the contract dispute was timely filed;

(5) A request for a specific remedy, and if a monetary remedy is requested, a
sum certain must be specified and pertinent cost information and documentation
{e.g., invoices and cancelled checks) attached broken down by individual claim
item and summarized; and

(6) The signature of a duly authorized representative of the initiating party.

(d) Contract disputes shall be filed at the following address:

Office of Dispute Resolution, AGC-70

Federal Aviation Administration

800 Independence Avenue S.W. Room 323
Washington, DC 20591

Telephone: (202) 267-3290, Facsimile: (202) 267-3720

(2) other address as specified in 14 CFR Part 17.

(e) A contract dispute against the TSA shall be filed with the ODRA within two (2) years of the
accrual of the contract claim involved. A contract dispute by the TSA against a contractor
(excluding contract disputes alleging warranty issues, fraud or latent defects) likewise shall be
filed within two (2) years after the accrual of the contract claim. If an underlying contract entered
~into prior to the effective date of this part provides for time limitations for filing of contract
disputes with the ODRA which differ from the aforesaid two (2) year period, the limitation
periods in the contract shall control over the limitation period of this section. In no event will
either party be permitted to file with the ODRA a contract dispute seeking an equitable
adjustment or other damages after the contractor has accepted final contract payment, with the
exception of TSA claims related to warranty issues, gross mistakes amounting to fraud or latent
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defects. TSA claims against the contractor based on warranty issues must be filed within the
time specified under applicable contract warranty provisions. Any TSA claims against the
contractor based on gross mistakes amounting to fraud or latent defects shall be filed with the
ODRA within two (2) years of the date on which the TSA knew or should have known of the
presence of the fraud or latent defect.

(f) A party shall serve a copy of the contract dispute upon the other party, by means reasonably
calculated to be received on the same day as the filing is to be received by the ODRA.

(g) After filing the contract disp'ute, the contractor should seek informal resolution with the
Contracting Officer.

{h) The TSA requires continued performance with respect to contract disputes arising under this
contract, in accordance with the provisions of the contract, pending a final TSA decision.’

(i) The TSA will pay interest on the amount found due and unpaid from (1) the date the
Contracting Officer receives the contract dispute, or (2) the date payment otherwise wouid be
due, if that date is later, until the date of payment. Simple interest on contract disputes shall be
paid at the rate fixed by the Secretary of the Treasury that is applicable on the date the
Contracting Officer receives the contract dispute and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary until payment is made.

(j) Additional information and guidance about the ODRA dispute resolution process for contract
disputes can be found on the ODRA Website at http://iwww.faa.gav.

1.3 3.9.1-3 PROTEST (FEBRUARY 2003)

AS A CONDITION OF SUBMITTING AN OFFER OR RESPONSE TO THIS RFI/RFP (OR
OTHER SOLICITATION, IF APPROPRIATE), THE OFFEROR OR POTENTIAL OFFEROR
AGREES TO BE BOUND BY THE FOLLOWING CLAUSE RELATING TO PROTESTS:

{a) Protests conceming Transportation Security Administration’s (TSA) Request For
Information/Request For Proposals (RFI/RFPs) or awards of contracts shall be resolved
through the dispute resolution system at the FAA Office of Dispute Resolution for Acquisition
(ODRA), and shall be governed by the procedures set forth in 14 C.F.R. Parts 14 and 17,
which are hereby incorporated by reference. Judicial review, where available, will be in
accordance with 49 U.S.C. 46110 and shall apply only to final agency decisions. A protestor
may seek review of a final TSA decision only after its administrative remedies have been
exhausted.

(b) Offerors initially should attempt to resolve any issues conceming potential protests with
the Contracting Officer. The Contracting Officer should make reasonable efforts to answer
questions promptly and completely, and, where possible, to resolve concemns or
controversies. The protest time limitations, however, will not be extended by attempts to
resolve a potential protest with the Contracting Officer.

(c) The filing of a protest with the ODRA may be accomplished by mail, overnight delivery,
hand delivery, or by facsimile. A protest is considered fited on the date it is received by the
ODRA.
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{d) Only an interested party may file a protest. An interested party is one whose direct
economic interest has been or would be affected by the award or failure to award a TSA
contract. Proposed subcontractors are not "interested parties" within this definition.

(e) A written protest must be filed with the ODRA within the times set forth beiow, or the
protest shall be dismissed as untimely:

(1) Protests based upon alleged improprieties in a solicitation or a RFY/RFP that are apparent
prior to bid opening or the time set for receipt of initial proposals shall be filed prior to bid
opening or the time set for the receipt of initial proposals.

(2} In procurements where proposals are requested, alleged improprieties that do not exist in
the initial solicitation, but which are subsequently incorporated into the solicitation, must be
protested not later than the next closing time for receipt of proposais following the
incorporation.

(3) For protests other than those related to alleged solicitation improprieties, the protest must
be filed on the later of the following two dates:

(i) Not later than seven (7) business days after the date the protester knew or should have
known of the grounds for the protest; or

(i) If the protester has requested a post-award debriefing from the TSA Integrated Business
Team, not later than five (5) business days after the date on which the Business Team holds
that debriefing.

(f) Protests shall be filed at:

(N Office of Dispute Resolution, AGC-70
Federal Aviation Administration
800 Independence Avenue S.W. Room 323
Washington, DC 20591
Telephone: (202) 267-3290, Facsmlle (202) 267-3720

(2) other address as specified in 14 CFR Part 17.

(g) At the same time as filing the protest with the ODRA, the protester shall serve a copy of the
protest on the Contracting Officer and any other official designated in the RFI/RFP for receipt of
protests by means reasonably calculated to be received by the Contracting Officer on the same
day as it is to be received by the ODRA. The protest shall include a signed statement from the
protester, certifying to the ODRA the manner of service, date, and time when a copy of the
protest was served on the Contracting Officer and other designated official(s).

(h) Additional information and guidance about the ODRA dispute resolution process for protests
can be found on the ODRA Website at hitp.//www faa.qov. _

L4 3.5-13 RIGHTS IN DATA - GENERAL {FEBRUARY 2003)

(a) Definitions.
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(1) "Computer software,” as used in this clause, means computer programs,
computer data bases, and documentation thereof.

(2) "Data," as used in this clause, means recorded information, regardless of
form or the media on which it may be recorded. The term includes technical data
and computer software. The term does not include information incidental to
contract administration, such as financial, administrative, cost or pricing, or
management information.

(3) "Form, fit, and function data,” as used in this clause, means data relating to
items, components, or processes that are sufficient to enable physical and
functional interchangeability, as well as data identifying source, size,
configuration, mating, and attachment characteristics, functional characteristics,
and performance requirements; except that for computer software it means data
identifying source, functional characteristics, and performance requirements but
specifically excludes the source code, algorithm, process, formulae, and flow
charts of the software.

(4) "Limited rights," as used in this clause, means the rights of the Government in
limited rights data as set forth in the Limited Rights Notice of subparagraph (gX2)
if included in this clause.

(5) "Limited rights data,” as used in this clause, means data {other than computer
software) that embody trade secrets or are commercial or financial and
confidential or privileged, to the extent that such data pertain to items,
components, or processes developed at private expense, including minor
modifications thereof.

(6) "Restricted computer software," as used in this clause, means computer
software developed at private expense and that is a trade secret; is commercial
or financial and is confidential or privileged; or is published copyrighted computer
software; including minor modifications of such computer software.

(7) "Restricted rights,” as used in this clause, means the rights of the
Government in restricted computer software, as set forth in a Restricted Rights
Notice of subparagraph (g)(3) if included in this clause, or as otherwise may be
provided in a collateral agreement incorporated in and made part of this contract,
including minor modifications of such computer software.

(8) "Technical data,” as used in this clause, means data (other than computer
software) which are of a scientific or technical nature.

(9) "Unlimited rights," as used in this clause, means the right of the Government
to use, disclose, reproduce, prepare derivative works, distribute copies to the
public, and perform publicly and display publicly, in any manner and for any
purpose, and to have or permit others to do so.

(b) Allocations of rights.

(1) Except as provided in paragraph (c) of this clause regarding copyright, the *
Government shall have unlimited rights in-
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(i) Data first produced in the performance of this contract;
(ii) Form, fit, and function data delivered under this contract,

(iii) Data delivered under this contract (except for restricted
computer software) that constitute manuals or instructional and
training material for installation, operation, or routine maintenance
and repair of items, components, or processes delivered or
furnished for use under this contract; and

(iv}) All other data delivered under this contract unless provided
otherwise for limited rights data or restricted computer software in
accordance with paragraph (g) of this clause.

(2) The Contractor shall have the right to—

(i) Use, release to others, reproduce, distribute, or publish any
data first produced or specifically used by the Contractor in the
performance of this contract, unless provided otherwise in
paragraph (d) of this clause;

{ii) Protect from unauthorized disclosure and use those data which
are limited rights data or restricted computer software to the extent
provided in paragraph (g) of this clause;

(ii) Substantiate use of, add or correct limited rights, restricted
rights, or copyright notices and to take other appropriate action, in
accordance with paragraphs (e) and (f} of this clause; and

(iv) Establish claim to copyright subsisting in data first produced in
the performance of this contract to the extent provided in
subparagraph (¢)(1) of this clause.

{c) Copyright.

(1) Data first produced in the performance of this contract. Unless provided
otherwise in paragraph (d) of this clause, the Confractor may establish, without
prior approval of the Contracting Officer, claim to copyright subsisting in scientific
and technical articles based on or containing data first produced in the
performance of this contract and published in academic, technical or professional
journals, symposia proceedings or similar works. The prior, express written
permission of the Contracting Officer is required to establish claim to copyright
subsisting in all other data first produced in the performance of this contract.
‘When claim to copyright is made, the Contractor shall affix the applicable
copyright notices of 17 U.S.C. 401 or 402 and acknowledgment of Government
sponsorship (including contract number) o the data when such data are
delivered to the Government, as well as when the data are published or
deposited for registration as a published work in the U.S. Copyright Office. For
data other than computer software the Contractor grants to the Government, and
others acting on its behalf, a paid-up, nonexclusive, irrevocable worldwide
license in such copyrighted data to reproduce, prepare derivative works,
distribute copies to the public, and perform publicly and display publicly, by or on
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behalf of the Government. For computer software, the Contractor grants to the
Govermnment and

others acting in its behalf, a paid-up nonexclusive, irrevocable worldwide license
in such copyrighted computer software to reproduce, prepare derivative works,
and perform publicly and disptay publicly by or on behalf of the Government.

(2) Data not first produced in the performance of this contract. The Contractor
shali not, without prior written permission of the Contracting Officer, incorporate
in data delivered under this contract any data not first produced in the
performance of this contract and which contains the copyright notice of 17 U.S.C.
401 or 402, unless the Contractor identifies such data and grants o the
Government, or acquires on its behalf, a license of the same scope as set forth in
subparagraph (c){1) of this clause; provided, however, that if such data are
computer software the Government may acquire a copyright license as set forth
in subparagraph {g)(3) of this clause if inctuded in this contract or as otherwise
may be provided in a coliateral agreement incorporated in or made part of this
contract. ‘

(3) Removal of copyright notices. The Government agrees not to remove any
copyright notices placed on data pursuant to this paragraph (c¢), and to include
such notices on all reproductions of the data.

(d) Release, publication and use of data.

(1) The Contractor shall have the right to use, release to others, reproduce,
distribute, or publish any data first produced or specifically used by the
Contractor in the performance of this contract, except to the extent such data
may be subject to the Federal export control or national security laws or

~ regulations, or unless otherwise provided in this paragraph of this clause or
expressly set forth in this contract.

{2) The Contractor agrees that to the extent it receives or is given access to data
necessary for the perfformance of this contract which contain restrictive markings,
the Contfractor shall treat the data in accordance with such markings unless
otherwise specifically authorized in writing by the Contracting Officer.

(e) Unauthorized marking of data.

(1) Notwithstanding any other provisions of this contract concerning inspection or
acceptance, if any data delivered under this contract are marked with the notices
specified in subparagraph (g)(2) or {g)(3) of this clause and use of such is not
authorized by this clause, or if such data bears any other restrictive or limiting
markings not authorized by this contract, the Contracting Officer may at any time
either return the data to the Contractor, or cancel or ignore the markings.

However, the following procedures shall apply prior to canceling or ignoring the
markings.

(i) The Contracting Officer shail make written inquiry to the
Contractor affording the Contractor 30 days from receipt of the
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inquiry to provide written justification to substantiate the propriety
of the markings;

(ii) If the Contractor fails to respond or fails to provide written
justification to substantiate the propriety of the markings within the
30-day period (or a longer time not exceeding 90 days approved
in writing by the Contracting Officer for good cause shown), the
Government shall have the right to cancel or ignore the markings

- at any time after said period and the data will no longer be made
subject to any disclosure prohibitions.

(iii) If the Contractor provides written justification to substantiate
the propriety of the markings within the period set in subdivision
(e)(1)(i) of this clause, the Contracting Officer shall consider such
written justification and determine whether or not the markings are
to be canceled or ignored. If the Contracting Officer determines
that the markings are authorized, the Contractor shall be so
notified in writing. If the Contracting Officer determines, with
concurrence of the head of the contracting activity, that the
markings are not authorized, the Contracting Officer shall furnish
the Contractor a written determination, which determination may
become the final agency decision regarding the appropriateness
of the markings unless the Contractor files suit in a court of
competent jurisdiction within 90 days of receipt of the Contracting
Officer's decision. The Government shall continue to-abide by the
markings under this subdivision (e)(1)(iii} unti! final resolution of
the matter either by the Contracting Officer's determination
becoming final (in which instance the Government may thereafter
have the right to cancel or ignore the markings at any time and the
data will no longer be made subject to any disclosure
prohibitions), or by final disposition of the matter by court decision
if suit is filed.

(2) The time limits in the procedures set forth in subparagraph (e)(1) of this
clause may be modified in accordance with agency regulations implementing the
Freedom of Information Act (5 U.S.C. 552) if necessary to respond to a request
there under.

{3) Reserved.

(4) Except to the extent the Government's action occurs as the resuit of final
disposition of the matter by a court of competent jurisdiction, the Contractor is not
precltuded by this paragraph (e} from filing a claim under

the "Contract Disputes” clause of this coniract, as applicable, that may arise as
the result of the Government removing or ignoring authorized markmgs on data
delivered under this contract.

(f) Omitted or incorrect markings.

(1) Data delivered to the Government without either the limited rights or restricted
rights notice as authorized by paragraph (g} of this clause, or the copyright notice
required by paragraph (c) of this clause, may be deemed to have been furnished
with unlimited rights, and the Government assumes no liability for the disclosure,
use, or reproduction of such data. However, to the extent the data has not been
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disclosed without restriction outside the Government, the Contractor may
request, within 6 months (or a longer time approved by the Contracting Officer for
good cause shown) after delivery of such data, permission to have notices
placed on qualifying data at the Contractor's expense, and the Contracting
Officer may agree to do so if the Contractor-

(i) ldentifies the data to which the omitied notice is to be applied;
(ii) Demonstrates that the omission of the notice was inadvertent;
(iii} Establishes that the use of the proposed notice is authorized,

{(iv) Acknowledges that the Government has no liability with
respect to the disclosure, use, or reproduction of any such data
made prior to the addition of the notice or resulting from the
omission of the notice.

(2) The Contracting Officer may also (i) permit correction at the Contractor's
expense of incorrect notices if the Contractor identifies the data on which
correction of the notice is to be made, and demonstrates that the correct notice is
authorized, or (ii) correct any incorrect notices.

(9) Protection of limited rights data and restricted computer software.

(1) When data other than that listed in subdivisions (b)(1) (i}, (i), and (jii) of this
clause are specified to be delivered under this contract and qualify as either
limited rights data or restricted computer software, if the Contractor desires to
continue protection of such data, the Contractor may withhold such daia and not
furnish them to the Government under this contract. As a condition to this
withholding, the Contractor may identify the data being withheld and furnish form,
fit, and function data in lieu thereof. Limited rights data that are formatted as a
computer data

base for delivery to the Government are to be treated as limited rights data and
not restricted computer software.

(2) Reserved.

(3) Reserved

(h) Subcontracting. The Contractor has the responsibility to obtain from its subcontractors all
data and rights therein necessary to fulfill the Contractor's obligations to the Government under
this contract. If a subcontractor refuses to accept terms affording the Government such rights,
the Contractor shall promptly bring such refusal to the attention of the Contracting Officer and
not proceed with subcontract award without further authorization.

(i) Relationship to patents. Nothing contained in this clause shall imply a license to the
Government under any patent or be construed as affecting the scope of any license or other
right otherwise granted to the Government.
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Attachment, J-1
‘Screening Node Hardware List

Screening Node Hardware

item Quantity

Network Adapters

Network Hub with 8 poris

Networking cables and connectors

Lockable cabinet (40

Server computer (including software)

Workstations computer (including software)

People Counting Device

People Counting Device Interface

Hand held barcode scanners

-t T e (NS [ e e ek (ua [

Laser printer
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Security Management Console (SMC) Hardware List

SMC Hardware
Item Quantity
Network Adapters 2
Ethernet Switch with 16 ports 1
Lockable cabinet (40"} 1
Server computer (including software) 1
Workstations computer {including software) 1
Laser printer 1

ATTACHMENT, J-3
RIGHTS TO DATA AND SOFTWARE

Category | Definition

Description

Code

Rights to
Software

Rights to Data

Sample Language that may be applicable to the above chart:

COTS Software/Hardware

Commercial License 1o use
Limited Rights
N/A

Developed Software/Hardware
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ATTACHMENT, J-3
RIGHTS TO DATA AND SOFTWARE
Category Definition Description Code Rights to Rights to
Software Data
Proprietary US Patent pending — | Screening of objects in-transit and IBHS® | SecureLogic | SecurelLogic
System PCT/1L2003/00488 for | materials, for security purposes. Ltd./ inc./user
“Screening system Particularly, an adjustable computerized SecurelLogic
for objects in transit” | system suitable for use at airports, Inc./
seaports, land terminals, distribution Spacel.ogic
centers, railway terminals, border Lid.
crossings or other transit terminals, in
order to achieve maximal efficiency and
detection reliability, by adjustment of the
screening process of any specific object
to its risk factor in conjunction with the
characteristics of the available in-line
detection equipment. .
Proprietary Registered Copyright | A system that provides comprehensive | IScreen | SecurelLogic | SecurelLodic
System - TXLH-209-061 control, management and audit of LBS Ltd. / Inc./user
iScreen checked baggage screening operations Securel.ogic
deployed in the terminal lobby. Inc./
Spacelogic
, Ltd.
Proprietary Registered Copyright | A comprehensive monitoring and SMC SecurelLogic | SecureLogic
computer - TXU1-209-061 management system for terminal Ltd. / Inc./user
software iScreen Manager — Security Managers. The SMC gathers, SecurelLogic
application upper-ievel security processes and presents crucial Inc./
screening monitoring | information that is required to optimize Spacelogic
system the Search Nodes' resource utilization. Ltd.
28 Jun. 2005
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Category Definition Description Code Rights to Rights to
- Software Data

Proprietary Registered Defines Screening Process Sequences SNPE Securelogic | SecurelLogic
computer Copyright - {scenarios) discretely for every bag, in Ltd. / Inc./user
software TXU1-209-061 accordance with the specific types of SecurelLogic
application Screening Node | screening equipment installed at the site, the Inc. /

Process Editor | screening procedures and alarm resolution Spacelogic

| protocols in effect. Ltd. '
Proprietary Registered Optimally assigns screening scenarios to SNOA | SecureLogic | SecurelLogic
computer Copyright - -checked bags in accordance with preset ‘ Ltd. / Inc./user
software TXU1-209-061 security priorities, available screening SecureLogic
application Screening Node | resources, time-to-departure, space, inc./

Operational workforce, and check-in queue etc.. The Spacelogic
Application SNOA then monitors, manages and directs Ltd.
each bag through the screening process from
reception to clear-for-load.

Proprietary Registered Gathers event information received during the { SNSD SecurelLogic | SecurelLogic
computer Copyright - system run-time. This information is stored in Ltd. / inc./user
software TXU1-209-061 an event table that can be used later for Securelogic
application Screening Node | generating reports on-screening performance. Inc./
Database Statistical Includes data generated by the database. Spacel.ogic
application Application Lid.

Including data

generated?

28 Jun. 2005




